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October 7, 2005
07-LA-91-R9.7/ R22.7

07-182204

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
CARSON, COMPTON, AND LONG BEACH FROM VERMONT AVENUE TO DOWNEY AVE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 13, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheets 2, 23, 24, 26, 27, 28, 29, 30, 32, 338, and 411 are revised. Half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

Project Plan Sheet 430 is deleted.

In the Special Provisions, Section 5-1.14, "COMPENSATION ADJUSTMENTS FOR PRICE INDEX
FLUCTUATIONS," is revised as attached.

In the Special Provisions, Section 10-3.08, "CONDUCTORS AND WIRING," subsection "MVDS CONTROL AND
POWER CONDUCTOR CABLE," is deleted.

In the Special Provisions, Section 10-3.19, "MICROWAVE VEHICLE DETECTION SYSTEM (MVDS)," is deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 51, 55, and 57, are revised and Item 127 is deleted as
attached.
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To Proposal and Contract book holders:

Replace pages 5 and 9 of the Engineer's Estimate in the Proposal with the attached revised pages 5 and 9
of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.14 COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS
The provisions of this section shall apply only to the following contract items:

ITEM CODE ITEM
390103 ASPHALT CONCRETE (TYPE B)
390206 ASPHALT CONCRETE (TYPE G)

The compensation payable for paving asphalt used in asphalt concrete and asphaltic emulsion (paint binder) will be
increased or decreased in conformance with the provisions of this section for paving asphalt price fluctuations exceeding
10 percent (Iu/Ib is greater than 1.10 or less than 0.90) which occur during performance of the work.

The adjustment in compensation will be determined in conformance with the following formulae when the item of
asphalt concrete is included in a monthly estimate:

A. Total monthly adjustment = AQ
B. For an increase in paving asphalt price index exceeding 10 percent:

A=0.90(1.1023) (Iw/Ib - 1.10) Ib

C. For a decrease in paving asphalt price index exceeding 10 percent:
A =0.90(1.1023) (Iw/Ib - 0.90) Ib

D. Where:

A = Adjustment in dollars per tonne of paving asphalt used to produce asphalt concrete rounded to the nearest $0.01.

Iu = The California Statewide Paving Asphalt Price Index which is in effect on the first business day of the month
within the pay period in which the quantity subject to adjustment was included in the estimate.

Ib = The California Statewide Paving Asphalt Price Index for the month in which the bid opening for the project
occurred.

Q = Quantity in tonnes of paving asphalt that was used in producing the quantity of asphalt concrete shown under
"This Estimate" on the monthly estimate using the amount of asphalt determined by the Engineer.

The adjustment in compensation will also be subject to the following:

A. The compensation adjustments provided herein will be shown separately on payment estimates. The Contractor
shall be liable to the State for decreased compensation adjustments and the Department may deduct the amount
thereof from moneys due or that may become due the Contractor.

B. Compensation adjustments made under this section will be taken into account in making adjustments in
conformance with the provisions in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard
Specifications.

C. In the event of an overrun of contract time, adjustment in compensation for paving asphalt included in estimates
during the overrun period will be determined using the California Statewide Paving Asphalt Price Index in effect on
the first business day of the month within the pay period in which the overrun began.

The California Statewide Paving Asphalt Price Index is determined each month on the first business day of the month by
the Department using the median of posted prices in effect as posted by Chevron, Mobil, and Unocal for the Buena Vista,
Huntington Beach, Kern River, Long Beach, Midway Sunset, and Wilmington fields.

In the event that the companies discontinue posting their prices for a field, the Department will determine an index from
the remaining posted prices. The Department reserves the right to include in the index determination the posted prices of
additional fields.

The California Statewide Paving Asphalt Price Index is available at the Division of Engineering Services website:

http://www.dot.ca.gov/hg/ese/oe/asphalt index/astable.html
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ENGINEER'S ESTIMATE

07-182204

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. Code Measure Quantity

41 157571 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION K

42 157572 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION L

43 157573 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION M

44 035591 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION N

45 035592 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION O

46 035593 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION P

47 035594 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION Q

48 035595 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION R

49 035596 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION S

50 035597 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION T

51 190101 ROADWAY EXCAVATION M3 68 200

52 190105 ROADWAY EXCAVATION (TYPE Z-2) | M3 120
(AERIALLY DEPOSITED LEAD)

53 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM

54 260210 AGGREGATE BASE (APPROACH M3 619
SLAB)

55 260301 CLASS 3 AGGREGATE BASE M3 21500

56 280000 | LEAN CONCRETE BASE M3 13 600

57 035322 RAPID SETTING CEMENT M3 1750
CONCRETE BASE

58 390103 ASPHALT CONCRETE (TYPE B) TONN 20

59 390206 RUBBERIZED ASPHALT CONCRETE | TONN 13 500
(TYPE G)

60 394040 PLACE ASPHALT CONCRETE DIKE M 180
(TYPE A)
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ENGINEER'S ESTIMATE

07-182204
Item [ Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
121 [ 840656 | PAINT TRAFFIC STRIPE (2-COAT) M 50 300
(S)
122 840666 | PAINT PAVEMENT MARKING (2- M2 59
) COAT)
123 [ 850101 PAVEMENT MARKER (NON- EA 42 500
S) REFLECTIVE)
124 [ 850111 PAVEMENT MARKER EA 26 500
) (RETROREFLECTIVE)
125 | 860810 |INDUCTIVE LOOP DETECTOR LS LUMP SUM [ LUMP SUM
(S)
126 (035333 | AUTOMATIC VEHICLE LS LUMP SUM [ LUMP SUM
) CLASSIFICATION
127 | BLANK
128 | 035413 CLOSED CIRCUIT TELEVISION LS LUMP SUM [ LUMP SUM
S) CAMERA (LOCATION AR141)
129 [861088 | MODIFY RAMP METERING SYSTEM | LS LUMP SUM [ LUMP SUM
(S)
130 |861203 | HIGH SPEED WEIGH-IN-MOTION LS LUMP SUM [ LUMP SUM
) SYSTEM
131 [861504 | MODIFY LIGHTING AND SIGN LS LUMP SUM [ LUMP SUM
) ILLUMINATION
132 [ BLANK
133 [ 839541 TRANSITION RAILING (TYPE WB) EA 17
134 [999990 | MOBILIZATION LS LUMP SUM [ LUMP SUM
$45,700.00 X =
(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 600 Days)
OF BIDS: (A + B):
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